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STATEMENT OF WORK FOR THE REBUILD OF THE VT 400 ENGINE
CRANKSHAFTS OR CRANKSHAFT ASSEMBLY FOR THE AAV
NSN 2815-01-123-2495 AND NSN 2815-01-108-5384

1.0 SCOPE. This Statement of Work (SOW), along with RS-88643B-50/2 Draft establishes,
scts forth tasks and identifies the work efforts that shall be performed for the rebuild of the VT-
400 Engine Crankshafts or Crankshaft Assembly of the Assault Amphibious Vehicle (AAV),
This document contains minimum requirements to restore the VT-400 Engine Crankshafts or
Crankshaft Assembly of the AAV, hereafter referred to Crankshafts or Crankshaft Assembly, to
Condition Code “A”. Condition Code “A” is defined as “serviceable/issuable without
qualification, new, used, repaired or reconditioned materiel which is serviceable and issuable to
all customers without limitations or restrictions”. National Stock Number 2815-01-123-2495
and 2815-01-108-5384 identifies the Crankshafis.

INFORMATION ON THE CRANKSHAFT REBUILDING (*Note*). This information is
extracted from CUMMINS ALTERNATE REPAIR MANUAL 3379035 and incorporated into
RS-88643B-5(/2 Draft. This is a final draft copy dated June 1985 and is awaiting final approval.
This publication is being used in depot facilities to rebuild the VT 400 CUMMINS ENGINE
CRANKSHAFTS.

1.1 BACKGROUND. Rebuild is defined as that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through disassembly of the item; inspection of all parts or
components, repair or replacement of wormn or unserviceable parts using original manufacturing
tolerances and/or specifications and subsequent reassembly of the item.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-2073-1D DoD Standard Practice for Military Packaging
MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications

DoD 4160.21-M Defense Disposition Manual

DoD 4000.25-1-M Muilitary Standard Requisitioning and Issue
Procedures (MILSTRIP)
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DMA Standard Procedures

Curmmins Technical Manual Alternate Repair
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2.3 Military Handbooks (For Guidance)

MIL-HDBK-61

2.4 Industry Standards

ANSIISO/ASQC Q9001-2000

2.5 Industry Standards (For Guidance)
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Configuration Management Guidance

Quality Management Systems-Requirements
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ANSI/EIA-649 National Consensus Standard for
Configuration Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial, telephone number (215} 697-2179 or DSN 442-2179
or http://www.dodssp.daps.mil. Copies of other Government documents and publications
requirements shall be obtained through the Contracting Officer: Contracts Department (Code
891), P.O. Drawer 43019, 814 Radford Blvd., Manne Corps Logistics Bases, Albany, Georgia
31704-3019, commercial telephone number (229) 639-6761 or DSN 567. Copies of Engineering
drawing, if applicable, shall be obtained from Supply Chain Management Center, Attn: Code
583-1, 814 Radford Blvd., STE 20320, Albany, Georgia, 31704-0320, commgrcial telephone
number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materiels, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, restore, and calibrate as required to make the Crankshaft
and Crankshaft Assembly fully operational. Upon completion of the restoration, the Crankshaft
and Crankshaft Assembly shall be Condition Code “A”.

b. Conduct final-on-site testing, which may be witnessed by Manne Corps Systems
Command (MCSC) (AFSS-AAV), Albany, Georgia representative at his’her discretion.

¢. The contractor shall be responsible for all structural, electrical, and mechanical
requirements associated with the rebuild of the Crankshaft and Crankshaft Assembly as specified
in Cummins Technical Manual 3379035 and R/S 88643B-50/2 Draft.

d. Ensure the Crankshaft and Crankshaft Assembly meet the configuration identified in
R/S-88643B-50/2 Draft.

¢. All mandatory replacement parts identified in RS/ 88643B-50/2 Draft shall be replaced
100%. Economically replacement parts may be reused if they meet the applicable inspection
requirements in TM 2350-45. All parts shall be disposed of in accordance with DoD 4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of the
Crankshaft or Crankshaft Assembly.

3.2.1 Phasel - Rebuild. The contractor shall receive Crankshaft or Crankshaft Assembly for
1cbuild. The contractor shall then disassemble the Crankshafi or Crankshaft Assembly into
components and conduct the rebuild process. The contractor shall rebuild components in
accordance with the requirements in R/S 88643B-50/2 Draft and Cummings Technical Manual
3379035, and this SOW. The contractor shall be responsible for supplying all equipment, tools,
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test equipment, and materiels for the conduct of this effort. The contractor shall be responsible
for the integration and assembly of all components. The configuration identification for the
Crankshaft or Crankshaft Assembly shall be shown in R/S 88643B-50/2 Draft. Upon completion
of the rebuild, the Crankshaft or Crankshaft Assembly shall be in condition Code “A”.

3.2 Phase I - Inspection, Testing, and Acceptance

Inspection, testing, and acceptance of the Crankshaft or Crankshaft Assembly shall be conducted
in accordance with RS/88643B-50/2 Draft and ANSI/ISO/ASQC Q9003-1994. The contractor
shall correct any deficiencies discovered.

3.2.3 Phase Il — Packaging, Handling, Storage, and Transportation (PHS&T)

a. The contractor shall be responsible for the preservation and packaging for items being
repaired under the terms of this Statement of Work. Items scheduled for long-term stowage or
overseas destinations shall be in accordance with the level “A” requirements with MIL-STD-
2073-1D Method 20. Items scheduled for domestic shipment, for immediate use shall be to level
“B” requirements.

b. Marking for shipment and storage shall be in accordance with MIT.-STD-129.

¢. The Marine Corps shall provide the contractor with the shipping address (es) for the
delivery of the repaired equipment. The contractor shall be responsible for arranging for
shipment to the pre-designated site(s). The Marine Corps shall be responsible for transportation
costs associated with shipping the Crankshaft or Crankshaft Assembly to and from the
Contractors.

3.3 Configuration Management

a. The contractor shall apply configuration control procedures to established
configuration items. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. If deemed
necessary to temporarily depart from the authorized configuration, the contractor shall prepare
and submit a Request For Deviation “RFD”. MIL-HDBK-61 and ANSIYSI/EIA-649 provide
guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS CREATE
software, which resides at a secure web site, hitps://mearsweb.redstone.army.mil. For the
purpose of gaining access to the web site, the contractor shall request user-id and password
privileges from the Requiring Office identified in Block 6 of the applicable Contract Data
requirements List. The contractor shall direct technical or functional questions concerning usage
of MEARS CREATE software to the Requiring Office for guidance. The contractor shall notify
the Requiring Office by electronic mail when completed MEARS RFD are ready for formal
submission.



SOW-05-PMM143-8B334B-1/1 19 September 2002

3.4 Government Furnished Equipment {(GFE)/Government Furnished Materiel (GFM)

The Management Control Activity (MCA/Code 573-2) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and property responsibility for Marine Corps assets.
The contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can
be done by mailing a copy of the DD 1348 to Materiel Management Department, Management
Control Activity, (Code 573-2), 814 Radford Blvd, STE 20320, Albany, GA 31704-0320 or
faxing to commercial phone number (229)-639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM)

The Contractor may requisition materiels as required in the performance of this SOW through the
DoD Supply System. (MILSTRIP) Chapter 11 provides guidance to the contractors on the
requisitioning process. The decision to utilize CFM procured from the DoD Supply System shall
be based upon cost effectiveness, availability of materiel and the required completion/delivery
date.

3.6. Quality Assurance Provisions

3.6.1 The performance of the contractor’s quality of work performed, materiel provided and
documents written shall be subject to in-process review and inspection by the MCSC (AAV),
Albany, Georgia representative during contract performance. Inspection may be accomplished at
any work location. The MCSC (AFSS-AAYV), Albany Georgia representative shall be permitted
to observe the work/tasks accomplishment and/or to conduct inspections at any reasonable hour.
Acceptance Tests shall be held in-plant. The MCSC (AFSS-AAYV), Albany, Georgia
representative requires, at a minimum, two weeks notification of acceptance test to allow for
sufficient time for MCSC (AFSS-AAYV), Albany, Georgia representative to witnessing
acceptance, if he or she desires. Inspection by the MCSC (AFSS-AAYV), Albany, Georgia
representative of all acceptance tests, materiels and associated lists furnished hereunder does not
relieve the contractor from any responsibility regarding defects or other failures to meet the SOW
requirements which may be disclosed prior to final acceptance.

3.6.2 The contractor shall provide and maintain a Quality System that as a minimum adheres to
the requirements of ANSI/ISO/ASQC Q%001-2000, Quality Management Systems-
Requirements. The contractor’s work shall be subject to in-process reviews and inspections for
compliance with these procedures and standards by MCSC (AFSS-AAV), Albany, Georgia
representative. Noncompliance with these quality assurance procedures resulting in degraded
quality of work may result in a stop-work order requiring action by the contractor to correct the
work performed and to enforce compliance with quality assurance procedures or face contract
termination. Notwithstanding such inspection, it shall be the contractor’s responsibility to ensure
that the entire system meets the performance requirements of this SOW.
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4.0 Reports All reports/deliverables shall be submitted in hard copy to Marine Corps Systems
Command, Attn: (AFSS-AAYV), 814 Radford Blvd, Suite 20343, Albany Georgia 31704-0343,
unless directed otherwise in a Contract Data Requirements List

4.1_Monthly Production Status Report. A monthly Production Status Report shall be submitted
summarizing the progress and status of the Cummins VT-400 Engine Crankshaft or Crankshaft
Assembly.
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